G. R. S. 58]

Previous references.

1897-98
191
(Sany.)

Later references.

File No. 1 of 97-98

Serial Nos. 1-3.

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. 1 - 3

Major **Part B for** May 1898

SUBJECT.

Improvement of Subrayanakere in the Mysore city.

L23 582 25-4-98

From

The President
Mysore City Municipality

Submits an estimate for Rs 17907-
for improving Subbarayanakere in the city of Mysore

5-5-98

2. 1161 From The D Comm
Jni 902 — Forwards the plan and the estimate
said above and Requests sanction for the works

GPB—3,500—21-7-14

3

15093-95. 18-5-98.

The President
Mysore City Municipality

The Plague Commissioner

The Comptroller

Sanction is the estimate for Rs 1790/-

Indexed
K Rangaswamy

Inspection Notes of Mr. V. P. Madhava Rao Plague Commissioner and Surgeon Lieut.-Col. P. H Benson, Senior Surgeon and Sanitary Commissioner with the Government of Mysore, in company with Mr. Standish Lee. Sanitary Engineer and Mr H Nanjundaraj Urs, Vice President. Mysore City Municipality.

Mysore City, 3rd April 1898.

Places visited.	Remarks.
Late Durgaiya's tank, Devarajmohalla.	The Sanitary Engineer brought to notice that the tank had been in great part filled in with street sweepings. The Vice-President undertook to have the whole surface covered with a foot of fresh red earth.—Approved. House sweepings were ordered not to be thrown into the tank in future.
Slaughter house for goats and sheep.	The waste products are made to discharge into an open pit and when sufficiently consolidated, removed and sold. Adjoining the pit is the rubbish depot for the Mandimohalla and adjoining these are three disgustingly insanitary Municipal institutions, *viz.*, the slaughter house, offal pit and rubbish depot and on three sides of these are dwelling houses.
	The Vice-President was instructed to conduct the drainage to some distance from the slaughter house and to cover the daily collection with earth.
Rubbish Depot, Mandimohalla	The rubbish depot to be levelled and covered over with fresh earth and not to be used in future for the deposit of rubbish. The Sanitary Engineer to be requested through the Chief Engineer to submit plan and estimate for an improved slaughter house to be built farther out of the town on a site to be approved by the Sanitary Commissioner.
Subrayankere, Chamraj mohalla.	The sewage of the western extension now stagnates in the feeder of Subbarayankere and will be washed into it on the first shower of rain.
	The water in the tank is very foul, very like sewage and yet it is freely resorted to for washing clothes and for bathing. The Sanitary Engineer said that the scheme for diverting the sewage had been sanctioned, but the execution was deferred for want of constructive details. Chief Engineer to be requested kindly to expedite the commencement of the work which is of great importance to this thickly peopled locality.
	Vice-President instructed to reduce the water spread and to level the inequalities of the bed. The land reclaimed to be planted out.
	The suggestion noted in the Inspection Notes of the 3rd March 1898 to have a bathing place built with brick and chunam with concrete floor was approved.
Doddakere improvement.	The Sanitary Engineer brought to notice that the Bennchardenahalli feeder was being closed and that the Doddakere will not fill in future years.

Places visited.	Remarks.
	The Sanitary Commissioner was of opinion that the present season and the absence of His Highnes from the capital were favorable for carrying on the proposed reduction of water spread and the reclamation and planting out of the bed
	Chief Engineer to be asked to kindly expedite the starting of this very important work as unless planted out or cultivated the exposed bed of the tank is most likely to add to the insanitary condition of Ittigegud which immediately adjoins the Summer Palace
Opening out lanes in the town.	It was mentioned that the loan of Rs. 1,20,000 asked for from Government would be sanctioned as soon as the estimates submitted by the Municipality which are not forthcoming could be traced
	The Vice-President said that duplicates had been submitted.
	Government to be urged for favor of early orders.

Mysore City Municipal
President's Office dated
the 25 April 1898

No 582

GOVERNMENT OF MYSORE

2

En no 582

To.

The Plague Commissioner

Mr

SECTION Mysore city

FILE No. 1 7

SER'AL No.

With reference to your remarks on the inspection notes of 3rd march 1898 on the improvement of Dubra venkere Chikmaraj mohalla I have the honor to submit an estimate for Rs 1790/- for improving the same. It is considered very essential to diminish the water spread as much as possible and at the same time provide accomodation for people to wash their clothes and to bathe therefore provision is made to shift the present steps forward thereby providing plot

41

Put up 2nd week of the month

Submitted
The question is about the funds - Who shd bear the charge?
30/4/98

1st Chief for Sanction
For what Purpose the Amount for Estimate to be met
J.R.S. 2.5.98

plat-forms on both sides of the tank for the use of the people.

2. Arrangements will be made to let in Tuticorin water frequently to replenish the stagnant water which will be let-out occasionally.

3. You have again recently inspected the tank with the Senior Surgeon and Sanitary Engineer and ordered the early submission of the above estimate with instructions to curtail water spread as shewn in the accompanying plan To divert the sewage water falling into the tank Mr Monckton has promised al-early orders would be obtained on the Chief Engineer and the drainage the Western extension started

4 To carry out the work proposed in the above estimate a sum of Rs 1790/-

is required and it is impossible for the municipality to undertake the work owing to its financial difficulties Therefore I beg that you will kindly recommend to Government that the work which will be one of great Sanitary improvement for the Mysore City may be sanctioned from the Provincial Funds

I have the honor to be

Sir

Your most obedient Servant

for President

Mysore City Municipality

Estimate of the probable cost of narrowing the water spread of the Subarayenkere tank in Chamaraj Mohalla.

Particulars	No	Dimensions in feet L	B	D	Contents	Total
Cutting forward the slips on the Southern side	1	150				
do on the Western side	1	396				
do on the northern side	1	350				
total Sq yards		896		3	2688	299
Earth work to fill up hollows in the tank by the earth available in the tank	1	280	107	4	119840	
do small pond in el	1	105	60	10	63000	

4

Excel: to dl.

Total cyds. 828 40. 6772

Abstract

Items	Per	Rate Rs	Rate p	Q	C
Culling forward the old slips	Sq yd.	12		299	224
Earthwork to fill up hollows including Excavation	Cyd.	3	6	6772	1481
Total Rupees					1705
& contingencies at 5 per cent for unforeseen items					85
Grand Total Rupees					1790

Mysore

20 april 1898

(Signed) H a copplestone
Municipal Overseer

WM

H Raymond Copplestone
for President

189 Sany

From

FILE No. 10 97-98

SERIAL No. 2

To

The Secy to the Govt of Mysore
Rev & Land Depts

Dated 2nd May 1894

Despatched 6th

Received

General No. 1161

No. 502

Enclosure No. 4

Sir

With reference to the portions marked in red ink in the accompanying inspection Note of the Mysore City, I have the honor to forward a plan and estimate for Rs 1790/- received with City Municipal Vice President's letter No 582 & 25-4-98 for improving Subrayanakere in the Mysore City and to request the favor of your obtaining the early sanction

of Grounds & to the same I consider
the early execution of the work of great
importance to the sanitation of the Capital
2. As the Vice-President reports that the Munic
ipality has no funds to bear the charge
I request that the amount may be met
from Annual funds or in such other
manner as Govt may direct

3 Copy of the Vice Presidents letter No
582 of 25-4-98 is also forwarded for reference

I have &c

SECTION Sanry

Proceedings of the Government of Mysore

FILE NO. 1893-8

SERIAL NO. 3

Read

Letter No: 1161 dated 5th May 1898
Mis 502

from the Plague Commissioner in Mysore forwarding a plan and Estimate amounting to Rupees 1790 for improving Subrayanakere in the Mysore City and soliciting early sanction for the same

Order thereon No: 15-Sy.3-95
Mis F 21-96

Dated Bangalore, the 18th May 1898

The Estimate received with the above is sanctioned. The Charge will be debited to Provincial Funds.

Submitted
19.5.98

H.S.

H.S.
Note in the
book Record
in plague
case

Under Secretary

Copied

10 The Plague Commissioner in Mysore
Returning the Plan and Estimate sanctioned

The President, Mysore City Municipal Board.

The Comptroller to the Government of Mysore
with Copy of Estimate

Mrs
File